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RFP Questions and Clarifications Memorandum 

To: Vendors Responding to RFP Number 3688 for the Mississippi Development 
Authority (MDA) 

From: Craig P. Orgeron, Ph.D. 

Date: August 29, 2012 

Subject:  Responses to Questions Submitted and Clarifications to Specifications 

Contact Name: Donna Hamilton 

Contact Phone Number:  601-432-8114 

Contact E-mail Address: Donna.Hamilton@its.ms.gov 

RFP Number 3688 is hereby amended as follows:  
 

1. Title page, INVITATION is modified as follows: 
 
INVITATION:  Sealed proposals, subject to the attached conditions, will be 
received at this office until September 6, 2012 @ 3:00 p.m. local time for the 
acquisition of the products/services described below for Mississippi Development 
Authority, Project Number 39803. 

  
2. Title page, third box is modified as follows: 

 
 

PROPOSAL, SUBMITTED IN RESPONSE TO 
RFP NO. 3688 

DUE September 6, 2012 @ 3:00 p.m., 
ATTENTION:  Donna Hamilton 
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3. Section VII Technical Specifications, Item 3 Project Schedule is amended as follows: 
 

 
 
 
 
 
 
 
 
Vendor must include in their proposal a response to each amended requirement as listed above.  
Vendor must respond using the same terminology as provided in the original requirements.   
 
No questions were submitted in response to RFP No. 3688.  
 
RFP responses are due September 6, 2012, at 3:00 p.m. (Central Time). 
 
If you have any questions concerning the information above or if we can be of further assistance, 
please contact Donna Hamilton at 601-432-8114 or via email at Donna.Hamilton@its.ms.gov. 

 

cc:  ITS Project File Number 39803 

Task Date 
Open Proposals 09/06/2012 
Evaluation of Proposals 09/06/2012 – 09/21/2012 
Contract Negotiation 09/21/2012 – 10/12/2012 
Proposed Project Implementation Start-
up 

10/22/2012 


