
 

 
 
 

RFP Memorandum 

To: Vendors Responding to RFP Number 3737 for the Mississippi Department of 
Education (MDE) 

From: Craig P. Orgeron, Ph.D. 

Date: April 10, 2014 

Subject:  Proposal Due Date Extension and Contact Person Change 

Contact Name: Debra Spell 

Contact Phone Number:  601-432-8132 

Contact E-mail Address: debra.spell@its.ms.gov 

The proposal due date for RFP No. 3737 has been changed from Thursday, April 17, 2014, to 
Thursday, May 22, 2014.  
 
The State’s contact person has also changed from Sandra Randall to Debra Spell. 
 
RFP Number 3737 is hereby amended as follows:  

 
1. Title page, second box is modified as follows: 

 
Debra Spell 

Technology Consultant 
Information Technology Services 

3771 Eastwood Drive 
Jackson, MS 39211 

(601) 432-8132 
debra.spell@its.ms.gov 

 
 

2. Title page, third box is modified as follows: 
 

PROPOSAL, SUBMITTED IN RESPONSE TO 
RFP NO. 3737 

DUE May 22, 2014 @ 3:00 p.m., 
ATTENTION:  Debra Spell 
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3. Section II, Item 14.1 is being modified to read as follows: 
 

“The State’s contact person for the selection process is: Debra Spell, Technology 
Consultant, 3771 Eastwood Drive, Jackson, MS  39211, 601-432-8132, 
debra.spell@its.ms.gov.” 

 
4. VII Technical Specifications, Item 3, Project Schedule is amended as follows: 

 
 
 
 
 
 
 
 
 
 
 
 
 
5. VII Technical Specifications, Item 4.2 is being modified to read as follows: 

 
“All questions will be compiled and answered, and a written document containing all 
questions submitted and corresponding answers will be posted on the ITS web site by 
close of business on Thursday, May 1, 2014.” 

 
If you have any questions concerning the information above, or if we can be of further 
assistance, please contact Debra Spell at 601-432-8132 or by e-mail at debra.spell@its.ms.gov. 

 

cc:  ITS Project File Number 40394 

Task Date 
Deadline for Questions Answered and 
Posted to ITS Web Site 

5/1/2014 
 

Open Proposals 3:00 p.m. Central Time 
on 5/22/2014 

Evaluation of Proposals Begins 5/23/2014 
Contract Negotiation Begins 7/2/2014 
Proposed Project Implementation Start-
up 

8/1/2014 


