

MS State Department of Health Bureau of Genetic Services

Request for Proposal 3675

Presented By

- Bureau of Genetic Services
 - Beryl W. Polk, PhD
 - Philis Hoggatt
 - Patricia Terry
 - Tony Williams
- Information Technology Services
 - Tangelia Harrion

RFP 3675 Objective

- The objective for this Web conference is:
 - To provide a high level understanding of RFP 3675
 - Questions and Answers
 - Next Steps

Program Background

- Administers the State Newborn Screening, Early Hearing and Birth Defects Registry Surveillance Programs
- Provides follow up for all newborns identified with inconclusive or presumptive positive screening results
- Provides follow up for all infants who fail a hearing screen test

Background Cont'd

- Tracks children ages birth to 21 years old identified with a birth defect to include in the state birth defects registry
- Coordinates care for Children with Special Health Care Needs (CSHCN) in the state

Project Phases

Phase I Delivery

- Installation of TEST

Documentation

Installation objects

Database conversion

plan and/or scripts

Phase II Delivery

- Successful Deployment to
QUALITY ASSURANCE

Training

Phase III Delivery

- Successful Deployment to

PRODUCTION

Release of Retainage

Goals

- To implement a web-based Metabolic (Newborn) Screening Database, Case Management System, Long-Term Follow up and Birth Defects Registry Surveillance System
- The system should allow for additional modules over time (Early Hearing, Early Intervention – Part C, Lead Screening, etc)

Goals Cont'd

- To replace the current Microsoft Access 2003, database with a web-based system
- To seamlessly integrate the web-base system with the MSDH Document Management and Workflow System

Project Overview

- Flexibility for future development and enhancements
- Scalability... A path for future growth
- Simplicity... Easy to Use
- Seamless integration

Project Overview Cont'd

- The system must provide a communication mechanism within the application
 - Generate Alerts
 - Send and Retrieve Messages
 - Track screening results

Project Overview Cont'd

- The system must include robust Reporting capabilities
 - Build pre-defined reports
 - Provide ad hoc reporting capabilities with drag and drop functionality
 - Provide boiler plate report templates

Custom Web Development

- Billing/Payment Management System
 - Ability to link Test Results/Reports and invoices together
 - Provide the ability to capture payment information
 - Provide the ability to associate supporting document (payment) with invoice

Next Steps

- Deadline for Vendor's Written Questions are December 7, 2011 at 3:00 p.m. Central Standard Time
- Proposals are due January 5, 2012 at 3:00 p.m. Central Standard Time

Questions

- Questions/Comments