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Clarification Memorandum 

To: Vendors Responding to RFP Number 3696 for the Mississippi Department of Finance 
and Administration (DFA) 

From: Craig P. Orgeron, Ph.D. 

Date: September 24, 2012 

Subject:  Clarifications to Specifications No. 4 

Contact Name: Donna Hamilton 

Contact Phone Number:  601-432-8114 

Contact E-mail Address: Donna.Hamilton@its.ms.gov 

RFP Number 3696 is hereby amended as follows:  
 

1. Title page, INVITATION is modified as follows: 
 
INVITATION:  Sealed proposals, subject to the attached conditions, will be 
received at this office until September 28, 2012 October 3, 2012 @ 12:00 p.m. local 
time for the acquisition of the products/services described below for Mississippi 
Department of Finance and Administration, Project Number 39704. 

  
2. Title page, third box is modified as follows: 

 
 

PROPOSAL, SUBMITTED IN RESPONSE TO 
RFP NO. 3696 

DUE October 3, 2012 September 28, 2012  @ 12:00 p.m., 
ATTENTION:  Donna Hamilton 
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3. Section VII Technical Specifications, Item 3 Project Schedule is amended as follows: 
 

 
 
 
 
 
 
 
 
Vendor must include in their proposal a response to each amended requirement as listed above.  
Vendor must respond using the same terminology as provided in the original requirements. 
 
RFP responses are due October 3, 2012, at 12:00 p.m. (Central Time). 
 
If you have any questions concerning the information above or if we can be of further assistance, 
please contact Donna Hamilton at 601-432-8114 or via email at Donna.Hamilton@its.ms.gov. 

 

cc:  ITS Project File Number 39704 

Task Date 
Open Proposals 10/03/2012 

09/28/2012 
Evaluation of Proposals 10/03/12 – 10/12/12 
ITS Board Presentation 10/18/12 
Contract Negotiation 10/10/12 – 10/19/12 
Proposed Project Implementation Start-up 11/01/12 


