
 

 
 
 

RFP Clarifications Memorandum 

To: Vendors Responding to RFP Number 3796 for the Office of the Secretary of State 
(SOS) 

From: Craig P. Orgeron, Ph.D. 

Date: July 24, 2015 

Subject:  Revised Response to Questions Submitted and Clarifications to Specifications 

Contact Name: Debra Spell 

Contact Phone Number:  601-432-8132 

Contact E-mail Address: debra.spell@its.ms.gov 

RFP Number 3796 is hereby amended as follows:  
 

1. Section VII Technical Specifications, Item 5.3 is being modified to read: 
 
“5.3 The proposed solution must be local, within the southeast region. The southeast 
region is considered to consist of Alabama, Arkansas, Florida, Georgia, Louisiana, 
Mississippi, South Carolina, and Tennessee.”  
 

2. Title page, INVITATION is modified as follows: 
 
INVITATION:  Sealed proposals, subject to the attached conditions, will be 
received at this office until  August 3, 2015 @ 3:00 p.m. local time for the 
acquisition of the products/services described below for Office of the Secretary of 
State. 

  
3. Title page, third box is modified as follows: 

 
 

PROPOSAL, SUBMITTED IN RESPONSE TO 
RFP NO. 3796 

due August 3, 2015 @ 3:00 p.m., 
ATTENTION:  Debra Spell 
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4. Section VII Technical Specifications, Item 3 Procurement Project Schedule is 
amended as follows: 
 
 

 
 
 
 
 
 
 
 
 
 

 
 

5. The response to Question 1 of the RFP Questions and Clarifications Memorandum 
dated July 21, 2015, is revised to read as follows: 

 
“Yes, the State considers Atlanta as local. The State considers Texas as the southwest.” 

 
 
RFP responses are due August 3, 2015, at 3:00 p.m. (Central Time). 
 
If you have any questions concerning the information above or if we can be of further 
assistance, please contact Debra Spell at 601-432-8132 or by email at debra.spell@its.ms.gov. 

 

cc:  ITS Project File Number 42055 

Task Date 
Deadline for Questions Answered and 
Posted to ITS Web Site 

 
7/21/15 

Revised Response to Questions Posted to 
ITS Web Site 

7/24/15 

Open Proposals 8/3/15 
Evaluation of Proposals Begins 8/3/15 
Contract Negotiations Begin 8/17/15 
Proposed Project Implementation Start-up 9/1/15 


