






Managed Service Provider
Request for Project Services Work Order Template

Project Name: Mississippi Public Retirement System IT Initiative	
State Agency: PERS	Vendor: Segal
Project Start Date: 4/12/21	Project End Date: 4/2026
Milestone/Deliverable or Services Description	Cost
Milestone/Deliverable or Services 1: Interim CIO	\$ 305.00 per hour
Milestone/Deliverable or Services 2: Project Sponsor	\$ 305.00 per hour
Milestone/Deliverable or Services 3: Backup CIO	\$ 305.00 per hour
Milestone/Deliverable or Services 4: Additional Manager Positions, as needed	\$ 270.00 per hour
Milestone/Deliverable or Services 5: Additional Analyst Positions, as needed	\$ 200.00 per hour
<p>The table above includes the hourly rates for calendar year 2021. Segal reserves the right to increase rates each January based upon the consumer price index for all Urban Consumers, US City Average (C.P.I.-U) for the preceding year, to a maximum of 5%.</p> <p>Segal will provide monthly billing, by resource name/ job title, to the Knowledge Services MSP Team. Knowledge Services MSP Team will establish milestones equaling the monthly total of hours x bill rate for each resource/job title.</p> <p>Should additional titles be utilized under this contract, not outlined above, a change order will be required. Additionally, should hourly rates change, pre-approval from the State will be required prior to delivery of any services. The change order must be created by the Knowledge Services MSP Team, based on the approved change order justification received by VENDOR (approved by AGENCY).</p> <p>The Knowledge Services change order must be signed by AGENCY, VENDOR, and Knowledge Services prior to the vendor receiving clearance to move forward, and expend resources, with the requested changes.</p>	

Authorization		
Vendor Authorized Signature	Vendor Printed Name	Date
	Jeffrey Mills, Vice President	4/8/21
Agency Authorized Signature	Agency Printed Name	Date
	H. Ray Higgins, Jr.	4/9/21
MSP Authorized Signature	MSP Printed Name	Date
 <small>Katie Belange (Apr 12, 2021 08:44 EDT)</small>	Katie Belange	Apr 12, 2021